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ADDENDUM NO. TWO 
 
DATE:     May 24, 2016 
DEPARTMENT:    Miami-Dade Water & Sewer Department 
ISD PROJECT NAME: Design Services for Wastewater Treatment Plants Related to 

the Ocean Outfall Legislation Projects 
ISD CONTRACT NUMBER: E16-WASD-03 
SUBMITTAL DATE:   June 24, 2016 (NEW) 
CONSULTANT COORDINATOR: Pablo Valin 
 

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional 
Consultant (NTPC), and is hereby made part of the NTPC.  All requirements of the NTPC not 
modified herein shall remain in full force and effect as originally set forth.  Please be sure to 
acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project 
Information. 

 
MODIFICATION: 

1. Delete the following language in “Section 1.8 SCHEDULE” as follows: 
 
Deadline for Receipt of Proposals: June 10, 2016 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 
 

And replace with the following text: 
 

Deadline for Receipt of Proposals: June 24, 2016 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 

 

QUESTIONS: 

Q1: We respectfully request clarification regarding the scope of work for the above referenced 
opportunity, as to if the selected consultant will be designing the Injection and Recharge Wells? 

 
A1: The injection wells and recharge wells will be designed by others. The selected consultants will 

be responsible for the design of the injection well pump stations, the piping up to the well 
header, the SCADA, and the instrumentation and control at the well. 

 
Q2: The deadline of June 10, 2016 for receipt of proposals is an unusually short time frame when 

compared to most all recent NTPCs. In addition, the Memorial Day Holiday in the middle of the 
time period shortens the practical available time to prepare our response. Could WASD give 
Proposers a four-week time extension so we can adequately respond to the NTPC requirements 
for this project? 
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A2: Please refer to Modification #1 above revising the submittal due date.  Please note that the May 

27, 2016 deadline for receipt of questions remains unchanged. 
 
Q3: On behalf of ________, I am respectfully requesting a four (4) week extension for ISD 

PROJECT NO. E16-WASD-03 for Design Services for Wastewater Treatment Plants Related to 
the Ocean Outfall Legislation Projects. Due to the magnitude of the contracts and complexity of 
the work to be performed, we would like more time to prepare a professional and credible 
response. 

 
A3: Please refer to the response to Question 2 above. 
 
Q4: From the broad scope of work of the above referenced project, it appears that more time is 

needed to assemble a team and adequately account for the members’ roles and expertise for 
this project. Can the County extend the Deadline for Receipt of Proposal by 2 – 3 weeks? This I 
hope will allow for more inclusion/participation small local firms for this project. 

 
A4: Please refer to the response to Question 2 above. 
 
ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS” 
REMAIN UNCHANGED. 


